

Siting Analysis for North State Hydrogen Fuel Station Network

Criteria	Points	ICF	Rebel	Stantec	RMI	Scoring Team
Consultant's understanding of the project objectives and requirements request	35	34	33	32	33	MA
		28	35	35	35	JQ
		33	32	28	30	BB
	Average	32	33	32	33	
Proposed work plan and schedule by task. Practices to ensure clear communication and coordination between the consultant and HCAOG. Cost effectiveness and adherence to available budget providing the best value of services offered.	20	19	18	17	18	MA
		14	20	20	18	JQ
		18	18	17	16	BB
	Average	17	19	18	17	
Firm's or project team's (including subconsultants) qualifications. Firm's (or team's) relevant current and overall experience with similar projects.	15	14	14	14	13	MA
		12	14	12	13	JQ
		15	15	15	13	BB
	Average	14	14	14	13	
Firm's or project team's (including subconsultants) qualifications. Firm's (or team's) relevant current and overall experience with similar projects.	15	14	14	12	13	MA
		9	12	15	12	JQ
		13	13	12	11	BB
	Average	12	13	13	12	
Firm's or project team's (including subconsultants) qualifications. Firm's (or team's) relevant current and overall experience with similar projects.	15	14	14	13	13	MA
		9	14	15	13	JQ
		13	13	11	11	BB
	Average	12	14	13	12	
Total Average Score		86.33	93.00	89.33	87.33	

Scoring Team	ICF	Rebel	Stantec	RMI
MA	95	93	88	90
JQ	72	95	97	91
BB	92	91	83	81
Total Average Score	86.33	93.00	89.33	87.33